## State of California – The Resources Agency RIVERS AND MOUNTAINS CONSERVANCY

# CALIFORNIA CLEAN WATER, CLEAN AIR, SAFE NEIGHBORHOOD PARKS, AND COASTAL PROTECTION ACT OF 2002

#### **GRANTPROJECT APPLICATION**

This Form and Required Attachments Must Be Submitted for Each Project Site

PROJECT NAME	AMOUNT OF GRANT REQUES	STED
, , , , , , , , , , , , , , , , , , ,		\$300,000
HERITAGE GARDEN PROJECT	Estimated TOTAL PROJECT C (State Grant and other funds)	OST <b>\$400,000</b>
Grant Applicant (Agency/Organization and Address)	COUNTY LA COUNTY	NEAREST CITY See below
CITY OF WEST COVINA	PROJECT ADDRESS	See Below
COMMUNITY SERVICES DEPARTMENT	3510 E. Cameron Ave. V	V. Covina, CA 91791
1444 W. GARVEY AVE., P.O. BOX 1440	NEAREST CROSS STREET	
WEST COVINA, CALIFORNIA 91793	Grand Avenue	
	SENATE DISTRICT NO. 29 <sup>th</sup> District	ASSEMBLY DISTRICT NO. 60 <sup>th</sup> District
Grant Applicant's Representative Authorized in Resolution		(4 ( 040 0 400
STEVEN L. SAMANIEGO	INTERIM, COMMUNITY SERVICES DIRECTOR	626-939-8430
Name	Title	Phone
Person with day-to-day responsibility for Project (if different from a	authorized representative) ANALYST	626-939-8489
ARMINÉ CHAPARYAN		
Name	Title	Phone
Brief description of Project Funding will be utilized for a portion of the east tra benches and picnic tables at Heritage Garden park. Valinda, La Puente, Baldwin Park, and Covina.		
For Development Projects  Land Tenure – Project is: 14.2 acres:	For Acquisition Projects Project land will be acres	
Acres owned in fee simple by Applicant	Acres acquired in fe	e simple by Applicant
Acres available under ayear lease	Acres in other than	fee simple <i>(explain)</i>
Acres other interest (explain)		
I certify that the information contained in this Project Application form and	Application requirements is accurate.	
Signed Signed		2-27-03
Grant Applicant's Authorized Representative as sho	own in Resolution	Date

## HERITAGE GARDEN PROJECT

## PROPOSAL TIMELINE

## First 3 Months of the Project:

- Submit Grant Application Package
- Notice of Grant Award
- Staff Reports Submitted to Community Services Commission
- Public Input at Community Services Commission and City Council Meetings

### First 6 Months of Project:

- Project Planning Completed based on Community input and meeting
- RFP issued for contractual services/ Notice of RFP Award Posted
- Trail Construction Begins
- Various literature sent to residents informing them of project stage

### First 9 Months of Project:

- Complete Trails and enhancement of natural habitat
- Organize a celebration at Heritage Garden
- Monitor trails
- Monitor habitat
- Fulfill all programmatic and financial grant requirements

Heritage Garden Project Budget

\$300,000						Total RMC Grant Request
\$400.000			20,000			Project Cost
30 000			30,000			and the state of t
70,000			70,000			
	70,000 **		70,000			
000'69			000'69			
5,000			5,000	2	2,500	
4,000			4,000	2	800	
30,000			30,000	<del></del>	30,000	ara
20,000			20.000		20,000	
10,000			10,000			<ul> <li>Informational/Educational Signage</li> </ul>
00000			000'09			
60,000			000'09	2,000	30.00 L.F	··· Sandinando vivo a
64,000			64,000			
10,000			10,000	20	500	
28,000			28,000	7,000	4.00S.F.	
26,000	ii, Ata,Ada, ada iida iida iida iida iida iida ii		26,000	1,300	20.00 TON	
49,500			49,500			
10,500			10,500	300	35.00 TON	
12,000			12,000	400	30.00 C.Y.	
27,000			27,000	006	30.00 C.Y.	
The state of the s						
57,500			67,500			
20,000		10,000	30,000			
15,000			15,000			<ul> <li>Construction Eng. &amp; Insp. Testing</li> </ul>
15,000			15,000			
7,500			7,500			The state of the s
	\$ sources	A	43			
lotal Amount \$	Other Funding	In-Kind	Agency Grant	Quantity	Unit Price	

\*\* Staff has applied for funding from the Metropolitan Water District, City Makeover Program for the Community Garden at Heritage Park.